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Person dealing with this matter: Mr. N. Zibi

Date: 23/10/2014

Request for Quotation

The Umzimvubu Local Municipality invites interested service providers to provide us
with quotation FOR SERVER EQUIPMENT FOR TESTING CENTRE AS PER THE
ATTACHED MEMO.

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT OF 2011 WILL BE APPLYING
AS FOLLOWS:

PRICE: 80
BBB-EE: 20

Closing Date for submissions is 03/1 172014 @ 12:00 noon.

For any enquiries and specification, please contact Supply Chain Management
Office @ Tel: 039 255 8555,

NB: NO QUOTATION(S) WILL BE CONSIDERED FROM PERSON(S) IN THE SERVICE OF THE STA TE
AND COMPAN(Y)NIES NOT REGISTERED IN THE ULM SUPPLIER DATABASE.

THE FOLLOWING MUST BE A TTACHED: ORIGINAL OR CERTIFIED COPY OF THE CK DOCUMENT
SHOWING ALL DIRECTORS, CERTIFIED COPY OF THE BBBEE VERIFICATION CERTIFICA TE,
DECLARATION OF INTEREST AND A VALID ORIGINAL SARS TAX CLEARANCE CERTIFICATE.
FAILURE WILL RESULT IN DISQUALIFICATION.

SUBMISSION AR

MUNICIPAL MANAGER

813 Main Street, Mount Frere
P/Bag 9020, Mt Frere, 5090

T. 039 255 0166| F. 039 255 0167
www.umzimvubu gov.za
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UMZIMVUBU LOCAL MUNICIPALITY

NAME OF THE PROJECT:
ICT TESTING CENTRE FOR DESERTER RECOVERY

INTRODUCTION OF THE PROJECT

To appoint a qualified service provider for building ICT Testing Centre for the ULM in
order to ensure a constant and steady operation of ICT services.

PROJECT BACKGROUND

The purpose of the ICT testing centre Disaster Recovery is to ensure that, should the
municipality don’t implement application on live environment to prevent data loss that can
be caused by firebreak, power surge or damage to the building. The plan is there to make
sure that the application are user friendly and understand by ULM staff and to be aware of
what procedures should be followed when using the systems. This Disaster Recovery Plan
is there to ensure that the Applications is not venerable and Stuff is trained properly, so that,
even in the event that IT staff is not in the office, the system can process successfully..

AIMS OF THE PROJECT

This testing centre will be used for the unpacking, preparation and testing of equipment before it
is put into regular operation. The room should be furnished so that equipment can be tested at
ER/TR level. The disaster recovery testing centre will contain all basic server equipment.

SPECIFICATIONS

Adequate fire suppression system; pre-action system recommended
Anti-static floor finishing Raised floor

49u Cabinet

Glass door

Bullet proof window

Output: connected to the cabinet rack

Bio metric security door
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SCOPE OF WORK
Phase 1

 Procure server as par specification that are ITIL approved.
e Assembling of raised floor

Phase 2
e Assembling and connection of 49u cabinet.
Phase 3

e Testing of network connections
» Transfer skills to appointed ICT staff in order to roll out and maintains.

KEY DELIVERABLES

* Provide Quality Control certification and maintenance documentation of the
supplied server systems.

¢ A health and safety plan under the OHS Act
e Provide a 12 months guarantee.

EXPECTED OUTCOMES

b. Effective installation of cabinet, raised floor and fire extinguisher

KEY COMPETENCIES
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The Service provider appointed to undertake this project should demonstrate the
following key competencies:-

» Proven track record as a registered company

 Technical ability to interpret the requirements in the Terms of references:

* Asound approach and methodology towards delivering on this assignment;
andAvailability, accessibility and dedication of expertise.

 Price(s) quoted must be valid for at least ninety (90) days from date of your
offer.

e Afirm delivery period must be indicated.

PROJECT MANAGEMENT

The Service Provider will work very closely with Umzimvubu Local Municipality who has
commissioned this bid

PROJECT TIMEFRAME

The stipulated timeframe for this project is one (1) month from 02 up to 01 December
2014.

PROJECT BUDGET

Service Providers must present a work plan and budget consistent with the amount of
work as specified in the “scope of work”.




